
Department of Transportation
Pierre Region Office
104 S. Garfield – Bldg. A
Pierre, South Dakota 57501-5405    605/773-3464
FAX: 605/773-6215

                  ADDENDUM NO. 2

December 18, 2017

RE: ADDENDUM NO. 2
PROJECT 090W-368

           PCN i4j0
    Jackson County

           Structure Repair

TO WHOM IT MAY CONCERN:

The following addenda to the contract shall be inserted and made part of your proposal for the above 
referenced project:

COVER SHEET: THIS SHEET MUST BE SIGNED, DATED AND SUBMITTED 
WITH YOUR BID.  NOT SUBMITTING THIS COVER SHEET 
WILL RESULT IN YOUR BID BEING REJECTED.

PROPOSAL & PLANS: Discard the original “DOT123” sheet in the proposal and sheets “Sheet 
A1” & “Sheet C2” of the plans and replace with the revised sheets 
supplied in the attached addenda.

The bid item 634E0420 “Type C Advance Warning Arrow Board” has 
been added to the estimate.

Please verify that all required information is complete prior to mailing bidding documents.

Questions regarding this addendum may be directed to:
Vance Martin at 605-845-6947 – Region Design Engineer
or Jacob Rosecky at 605-773-3464 – Region Design Engineer

Respectfully,

DEPARTMENT OF TRANSPORTATION

____________________________________
John C. Forman, P.E. – Pierre Region Engineer

cc:   J. Humphrey – Operations
L. DeMers – DBE Coordinator
D. Buchholz – Bridge
J. Koch – Pierre Region Materials
D. Sherman, B. Norrid – Winner Area
Project File



COVER SHEET

By signing this document the Contractor acknowledges receipt of ADDENDUM NO. 2 dated 
December 18, 2017 for the following project:

PROJECT 090W-368
           PCN i4j0

    Jackson County
           Structure Repair

This cover sheet must accompany the Contractors other bidding documents as defined in the original 
proposal.

________________________________________ __________________
           Name of Company (print or type)                Date

By______________________________________ __________________
              Signature of Company Official                            Title

Notarization is not required on this document.
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SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL

PROJECT MAINT CONTROL   BEGIN END  
CODE PRE ROUTE AGR UNIT REFERENCE AFE FUNCTION MRM MRM  

090W 368  i4j0 143.3 143.3  
CITY AND/OR COUNTY: Jackson      BUDGET SOURCE: 2018 Contract Maintenance

REGION MATERIALS CERTIFICATION REQUIRED: YES NO          WIP #:
CERTIFIED INSPECTORS/TESTERS REQUIRED: YES NO
TO BE INSTALLED ON CM&P: YES NO

TYPE, PURPOSE AND LOCATION OF WORK: I-90 Westbound Structure Repair on SD73 overpass west of Kadoka

ESTIMATE OF QUANTITIES AND COST
BID ITEM
NUMBER ITEM QUANTITY UNIT UNIT PRICE AMOUNT

009E0010 Mobilization Lump Sum LS  Lump Sum
460E0174 Concrete Patching Material, Miscellaneous 17.2 CuFt
460E0300 Breakout Structural Concrete 0.6 CuYd
460E0600 Housing and Heating Concrete 0.6 CuYd
480E0100 Reinforcing Steel 102 Lb  
480E0511 No. 11 Rebar Splice 4 Each
480E5000 Galvanic Anode 7 Each
634E0010 Flagging 20.0 Hour $24.19 $483.80
634E0110 Traffic Control Signs 432.0 SqFt
634E0120 Traffic Control, Miscellaneous Lump Sum LS  Lump Sum
634E0280 Type 3 Barricade, 8' Single Sided 2 Each
634E0420 Type C Advance Warning Arrow Board 1 Each
634E0600 4" Temporary Pavement Marking Tape Type I 2,544 Ft  
634E0640 Temporary Pavement Marking 960 Ft  

TOTAL $483.80
* Nonparticipating to FHWA

CONTRACTOR’S PROPOSAL STATEMENT
The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose, in
the place and in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission.
This document becomes the Contract when signed by the Contractor and a Department of Transportation Representative.
The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990.  The Contractor
agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per
the current edition of the SDDOT Standard Specifications for Roads and Bridges.

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE
FIELD WORK COMPLETION DATE June 29, 2018 SIGNATURE
SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME

DAY OF , 20__ COMPANY
STR. ADDRESS
CITY, STATE, ZIP

NOTARY - My Commission Expires (SEAL) FEDERAL TAX ID NUMBER
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TO BE FILLED OUT BY STATE PERSONNEL:

RECOMMENDED FOR APPROVAL:
CONSTRUCTION & MAINTENANCE ENGINEER DATE

AREA / REGION / OPS ENGINEER DATE DIRECTOR OF OPERATIONS DATE

INTERNAL SERVICES / AUDITS DATE

APPROVED FOR THE TRANSPORTATION COMMISSION
   NAME TITLE DATE

APPROVED as per Federal Highway Stewardship Provisions this day of , 20__.

PROJECT DEVELOPMENT ENGINEER

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL

PROJECT MAINT CONTROL   BEGIN END  
CODE PRE ROUTE AGR UNIT REFERENCE AFE FUNCTION MRM MRM  

090W 368  i4j0 143.3 143.3  



ESTIMATE OF QUANTITIES

SECTION C ~ TRAFFIC CONTROL

SECTION E ~ STRUCTURE # 36-240-110

SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required Provisions, Supplemental Specifications, and 
Special Provisions as included in the Proposal.

PROJECTSTATE
OF

S.D. 090W-368

SHEET
NO.

A1

 

A2

TOTAL
SHEETS

Index of Sheets
Sheet A1:  Estimate of Quantities for Sections C and E
Sheet A2:       Environmental Commitment Notes

Revised by JJR on 12/18/17



ESTIMATE OF QUANTITIES

SEQUENCE OF OPERATIONS

The following sequence of operations will be followed unless an alternate 
sequence is submitted in writing prior to the preconstruction meeting to the Area 
Engineer for approval.

Str. # 36-240-110

1. Install traffic control devices to close driving lane on westbound Interstate 
90 structure. The driving lane shall be closed until sufficient strength has 
been obtained on the repair and/or as approved by the Engineer.

2. Install traffic control devices to close one lane of traffic on SD73.  This 
shall be accomplished using a lane closure with stop signs according to 
standard plates.

3. Complete work within the limits of the closed lanes.
 

4. Complete, clean up, and remove traffic control devices to open the 
roadway to traffic.

GENERAL MAINTENANCE OF TRAFFIC

Removing, relocating, covering, salvaging and resetting of permanent traffic 
control devices, including delineation, shall be the responsibility of the 
Contractor.  Cost for this work shall be incidental to the contract unit prices for 
the various items unless otherwise specified in the plans.  Any delineators and 
signs damaged or lost shall be replaced by the Contractor at no cost to the 
State.

Work activities during non-daylight hours are subject to prior approval.

Traffic shall not be routed onto the shoulders on Interstate 90.  Traffic control 
drums or 42” cones shall be placed on the roadway shoulders to discourage 
traffic from driving on the shoulders.  Placement and spacing of these devices 
shall be as directed by the Engineer.

The use of interstate maintenance crossovers will not be permitted.

Lane closures shall not impede traffic on ramps.  Ramps will need to remain 
open during the duration of the project.

Flagger(s) will be required where work activity and/or equipment may encroach 
into a lane open to traffic.

TEMPORARY PAVEMENT MARKING

Temporary pavement marking shall be provided in accordance with Section 634 
of the Specifications.

Cost for temporary pavement markings shall be incidental to the contract unit 
price per foot for “Temporary Pavement Markings”.

Approximately 144 feet of 4 inch white temporary pavement marking tape, type 
I, (24" stop bar reduced to 4" equivalent) and 2,400 feet of 4 inch yellow 
temporary pavement marking tape type I, will be required for the project (see 
table below).  The Contractor will be paid only once for tape placement.  The 
Contractor is responsible for maintaining and cleaning the tape throughout the 
duration of the project and for removing all temporary pavement marking tape 
when it is no longer required.

TABLE OF ESTIMATED TEMPORARY PAVEMENT TAPE

4" Temporary Pavement 
Marking Tape Type I

Location  4W 4Y

Stop 
Bar 

(4W)

Structure # 36-240-110 MRM 143.30 -- 2400 144

Total: -- 2400 144

TRAFFIC CONTROL

The Contractor shall designate an employee to be responsible for the 
maintenance of traffic.  The Engineer must approve the employee selected.  
The name and phone number of person(s) shall be provided to the SD 
Department of Transportation (605-842-0810), SD Highway Patrol (Rapid 
City/Pennington Co. ESCC (605-393-8121)), and Jackson County Sheriff 
Department (605-837-2285).

All traffic control devices shall be in “like new” condition.

COORDINATION BETWEEN CONTRACTORS

A separate contract for Project IM 0903(104)153 - PCN 03W6 has been 
awarded to Reede Construction, Inc. for PCC Surfacing on I-90 from MRM 
153.00 + 0.012 to MRM 163.32 + 0.574. Their contact information is: (Address –
5325 US-12 Aberdeen, SD 57401, Phone – (605)-225-7082).  

The Contractor shall schedule the work so as not to interfere with or hinder the 
progress of the work performed by other Contractors on the other projects.  
Conflicting traffic control devices may need to be temporarily adjusted or 
removed as directed by the Engineer at no additional cost to the contract. 

PROJECTSTATE
OF

S.D. 090W-368

SHEET
NO.

C2

 

C6

TOTAL
SHEETS

Revised by JJR on 12/18/17
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